



**Project Name** Transitions Window Repair and Replacement

**Project Number** MC-001-22

**Date** June 16, 2021

### **Addendum 2**

**Window Count:** Total window count to omit 3 basement windows on the left side of the front of the building and 2 basement windows on the left side of the building which are part of the EMS office. Two oval windows on the front of the building and two oval windows on the rear should also be omitted. Total windows included in the project are: 55 on the front of the building. 18 on the right side of the building (River st side). 63 on the back of the building and 16 on the left side of the building. Total of 152 windows. We ask that all windows have security screens installed.

**Bid Deadline:** Bid Deadline is extended from June 24, 2021 until July 13, 2021 at 2pm

**Scope Clarification:** Window AC units, covers, screens should all be removed by the vendor and replaced upon completion of that window. Painting around the windows will be done by BPHC Property staff or one of our contracted vendors. The awardee of this project is not responsible for painting around the interior of the window.